



Axon Enterprise, Inc.
17800 N 85th St.
Scottsdale, Arizona 85255
United States
VAT: 86-0741227
Domestic: (800) 978-2737
International: +1.800.978.2737

See page 11 for Calendar Year 2026
District Attorney billing

Q-599821-45589.814BC

Issued: 10/24/2024

Quote Expiration: 09/27/2024

Estimated Contract Start Date: 01/01/2025

Account Number: 106569

Payment Terms: N30

Delivery Method:

SHIP TO	BILL TO
Washoe County Sheriff's Office - NV 911 E Parr Blvd Reno, NV 89512-1014 USA	Washoe County Sheriff's Office - NV 1001 E 9th St Bldg D-200 Reno NV 89512-2845 USA Email:

SALES REPRESENTATIVE	PRIMARY CONTACT
Lauren Gauer Phone: 480-580-3639 Email: lgauer@axon.com Fax:	Phillip Jones Phone: 1-775-328-3350 Email: pjones@bridgtonmaine.org Fax: (775) 328-3696

Quote Summary

Program Length	122 Months
TOTAL COST	\$5,880,783.72
ESTIMATED TOTAL W/ TAX	\$5,880,783.72

Discount Summary

Average Savings Per Year	\$409,959.15
TOTAL SAVINGS	\$4,167,918.02

Payment Summary

Date	Subtotal	Tax	Total
Jan 2025	\$30,705.00	\$0.00	\$30,705.00
Feb 2025	\$597,933.73	\$0.00	\$597,933.73
Mar 2025	\$0.01	\$0.00	\$0.01
Jun 2025	\$9,801.64	\$0.00	\$9,801.64
Jul 2025	\$145,486.27	\$0.00	\$145,486.27
Feb 2026	\$185,904.41	\$0.00	\$185,904.41
Jul 2026	\$291,060.00	\$0.00	\$291,060.00
Feb 2027	\$185,904.41	\$0.00	\$185,904.41
Mar 2027	\$90,342.35	\$0.00	\$90,342.35
Jul 2027	\$296,881.20	\$0.00	\$296,881.20
Feb 2028	\$185,904.41	\$0.00	\$185,904.41
May 2028	\$39,206.56	\$0.00	\$39,206.56
Jul 2028	\$302,818.82	\$0.00	\$302,818.82
Feb 2029	\$185,904.41	\$0.00	\$185,904.41
Jul 2029	\$308,875.20	\$0.00	\$308,875.20
Aug 2029	\$24,504.10	\$0.00	\$24,504.10
Feb 2030	\$556,597.45	\$0.00	\$556,597.45
Jun 2030	\$11,957.84	\$0.00	\$11,957.84
Jul 2030	\$315,052.71	\$0.00	\$315,052.71
Feb 2031	\$185,904.41	\$0.00	\$185,904.41
Jul 2031	\$321,353.76	\$0.00	\$321,353.76
Feb 2032	\$185,904.41	\$0.00	\$185,904.41
Jul 2032	\$327,780.83	\$0.00	\$327,780.83
Feb 2033	\$185,904.41	\$0.00	\$185,904.41
May 2033	\$47,831.36	\$0.00	\$47,831.36
Jul 2033	\$334,336.44	\$0.00	\$334,336.44
Feb 2034	\$185,904.41	\$0.00	\$185,904.41
Jul 2034	\$341,023.17	\$0.00	\$341,023.17
Total	\$5,880,783.72	\$0.00	\$5,880,783.72

Quote Unbundled Price:	\$10,048,701.74
Quote List Price:	\$6,446,355.61
Quote Subtotal:	\$5,880,783.72

Pricing

All deliverables are detailed in Delivery Schedules section lower in proposal

Item	Description	Qty	Term	Unbundled	List Price	Net Price	Subtotal	Tax	Total
Program									
80477	TRUE UP - FLEET 3 ADVANCED RENEWAL WITH TAP	77	23		\$51.25	\$51.25	\$90,763.75	\$0.00	\$90,763.75
Fleet3ARe	Fleet 3 Advanced Renewal	77	24	\$268.83	\$178.50	\$95.09	\$175,720.54	\$0.00	\$175,720.54
Fleet3ARe	Fleet 3 Advanced Renewal	77	60	\$230.87	\$189.57	\$189.57	\$875,813.40	\$0.00	\$875,813.40
Fleet3ARe	Fleet 3 Advanced Renewal	77	37	\$273.90	\$182.09	\$249.20	\$709,960.40	\$0.00	\$709,960.40
T00001	AB4 FLEX POV TAP BUNDLE	65	120	\$4.73	\$8.16	\$8.16	\$63,648.00	\$0.00	\$63,648.00
AttorneyPrem	Justice Premier	25	116	\$220.15	\$118.86	\$105.02	\$304,558.00	\$0.00	\$304,558.00
AttorneyPrem	Justice Premier	75	116	\$220.23	\$118.86	\$105.02	\$913,674.00	\$0.00	\$913,674.00
AttorneyPrem	Justice Premier	145	116	\$220.23	\$118.86	\$105.02	\$1,766,436.40	\$0.00	\$1,766,436.40
AttorneyPrem	Justice Premier	25	6	\$185.50	\$99.00	\$0.00	\$0.00	\$0.00	\$0.00
AttorneyPrem	Justice Premier	75	6	\$187.18	\$99.00	\$0.00	\$0.00	\$0.00	\$0.00
AttorneyPrem	Justice Premier	145	6	\$186.86	\$99.00	\$0.00	\$0.00	\$0.00	\$0.00
A la Carte Hardware									
100976	AXON BODY - TAP REFRESH 1 - AB4 FLEX POV	67			\$282.00	\$0.00	\$0.00	\$0.00	\$0.00
72034	AXON FLEET 3 - SIM INSERTION - VZW	2			\$15.00	\$15.00	\$30.00	\$0.00	\$30.00
72048	AXON FLEET 3 - SIM INSERTION - ATT	2			\$15.00	\$15.00	\$30.00	\$0.00	\$30.00
72034	AXON FLEET 3 - SIM INSERTION - VZW	2			\$15.00	\$15.00	\$30.00	\$0.00	\$30.00
72048	AXON FLEET 3 - SIM INSERTION - ATT	2			\$15.00	\$15.00	\$30.00	\$0.00	\$30.00
72034	AXON FLEET 3 - SIM INSERTION - VZW	5			\$15.00	\$15.00	\$75.00	\$0.00	\$75.00
72048	AXON FLEET 3 - SIM INSERTION - ATT	5			\$15.00	\$15.00	\$75.00	\$0.00	\$75.00
72034	AXON FLEET 3 - SIM INSERTION - VZW	8			\$15.00	\$15.00	\$120.00	\$0.00	\$120.00
72048	AXON FLEET 3 - SIM INSERTION - ATT	8			\$15.00	\$15.00	\$120.00	\$0.00	\$120.00
72034	AXON FLEET 3 - SIM INSERTION - VZW	8			\$15.00	\$15.00	\$120.00	\$0.00	\$120.00
72048	AXON FLEET 3 - SIM INSERTION - ATT	8			\$15.00	\$15.00	\$120.00	\$0.00	\$120.00
74056	AXON INTERVIEW - TOUCH PANEL WALL MOUNT	7			\$64.00	\$64.00	\$448.00	\$0.00	\$448.00
100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	2			\$225.00	\$225.00	\$450.00	\$0.00	\$450.00
100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	2			\$225.00	\$225.00	\$450.00	\$0.00	\$450.00
71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	2			\$299.00	\$299.00	\$598.00	\$0.00	\$598.00
71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	2			\$299.00	\$299.00	\$598.00	\$0.00	\$598.00
71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	2			\$349.00	\$349.00	\$698.00	\$0.00	\$698.00
71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	2			\$349.00	\$349.00	\$698.00	\$0.00	\$698.00
72048	AXON FLEET 3 - SIM INSERTION - ATT	62			\$15.00	\$15.00	\$930.00	\$0.00	\$930.00
72048	AXON FLEET 3 - SIM INSERTION - ATT	62			\$15.00	\$15.00	\$930.00	\$0.00	\$930.00
72034	AXON FLEET 3 - SIM INSERTION - VZW	62			\$15.00	\$15.00	\$930.00	\$0.00	\$930.00
72034	AXON FLEET 3 - SIM INSERTION - VZW	62			\$15.00	\$15.00	\$930.00	\$0.00	\$930.00
100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	5			\$225.00	\$225.00	\$1,125.00	\$0.00	\$1,125.00
71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	5			\$299.00	\$299.00	\$1,495.00	\$0.00	\$1,495.00
71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	5			\$349.00	\$349.00	\$1,745.00	\$0.00	\$1,745.00

100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	8	\$225.00	\$225.00	\$1,800.00	\$0.00	\$1,800.00
100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	8	\$225.00	\$225.00	\$1,800.00	\$0.00	\$1,800.00
100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	2	\$999.00	\$998.82	\$1,997.64	\$0.00	\$1,997.64
71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	8	\$299.00	\$299.00	\$2,392.00	\$0.00	\$2,392.00
71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	8	\$299.00	\$299.00	\$2,392.00	\$0.00	\$2,392.00
71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	8	\$349.00	\$349.00	\$2,792.00	\$0.00	\$2,792.00
71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	8	\$349.00	\$349.00	\$2,792.00	\$0.00	\$2,792.00
100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	2	\$999.00	\$2,076.92	\$4,153.84	\$0.00	\$4,153.84
50118	AXON INTERVIEW - MIC - WIRED (STANDARD MIC)	7	\$243.31	\$243.31	\$1,703.17	\$0.00	\$1,703.17
74059	AXON INTERVIEW - ENCLOSURE - MOTION SENSOR	7	\$244.01	\$244.01	\$1,708.07	\$0.00	\$1,708.07
50114	AXON INTERVIEW - CAMERA - COVERT SENSOR	7	\$397.51	\$397.51	\$2,782.57	\$0.00	\$2,782.57
50218	AXON INTERVIEW - CAMERA - COVERT MAIN UNIT	7	\$685.49	\$685.49	\$4,798.43	\$0.00	\$4,798.43
100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	5	\$999.00	\$998.82	\$4,994.10	\$0.00	\$4,994.10
100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	2	\$2,999.00	\$2,999.00	\$5,998.00	\$0.00	\$5,998.00
100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	2	\$2,999.00	\$2,999.00	\$5,998.00	\$0.00	\$5,998.00
50118	AXON INTERVIEW - MIC - WIRED (STANDARD MIC)	8	\$243.31	\$243.31	\$1,946.48	\$0.00	\$1,946.48
50298	AXON INTERVIEW - CAMERA - OVERT DOME	8	\$992.92	\$992.92	\$7,943.36	\$0.00	\$7,943.36
100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	8	\$999.00	\$998.82	\$7,990.56	\$0.00	\$7,990.56
100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	62	\$225.00	\$225.00	\$13,950.00	\$0.00	\$13,950.00
100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	62	\$225.00	\$225.00	\$13,950.00	\$0.00	\$13,950.00
100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	5	\$2,999.00	\$2,999.00	\$14,995.00	\$0.00	\$14,995.00
100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	8	\$999.00	\$2,076.92	\$16,615.36	\$0.00	\$16,615.36
71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	62	\$299.00	\$299.00	\$18,538.00	\$0.00	\$18,538.00
71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	62	\$299.00	\$299.00	\$18,538.00	\$0.00	\$18,538.00
71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	62	\$349.00	\$349.00	\$21,638.00	\$0.00	\$21,638.00
71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	62	\$349.00	\$349.00	\$21,638.00	\$0.00	\$21,638.00
50322	AXON INTERVIEW - TOUCH PANEL PRO	7	\$3,286.23	\$3,286.23	\$23,003.61	\$0.00	\$23,003.61
100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	8	\$2,999.00	\$2,999.00	\$23,992.00	\$0.00	\$23,992.00
100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	8	\$2,999.00	\$2,999.00	\$23,992.00	\$0.00	\$23,992.00
50295	AXON INTERVIEW - SERVER - PRO	6	\$7,668.11	\$7,668.11	\$46,008.66	\$0.00	\$46,008.66
100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	62	\$999.00	\$998.82	\$61,926.84	\$0.00	\$61,926.84
100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	62	\$999.00	\$2,076.92	\$128,769.04	\$0.00	\$128,769.04
100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	62	\$2,999.00	\$2,999.00	\$185,938.00	\$0.00	\$185,938.00
100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	62	\$2,999.00	\$2,999.00	\$185,938.00	\$0.00	\$185,938.00

H00001	AB4 Camera Bundle	34		\$849.00	\$849.00	\$28,866.00	\$0.00	\$28,866.00
H00002	AB4 Multi Bay Dock Bundle	5		\$1,638.90	\$1,638.90	\$8,194.50	\$0.00	\$8,194.50
H00004	AB4 FLEX POV HARDWARE BUNDLE	30		\$249.00	\$249.00	\$7,470.00	\$0.00	\$7,470.00
A la Carte Software								
100980	AXON FLEET - CRADLEPOINT NETCLOUD ADVANCED UPGRADE - 1YR	5		\$141.00	\$141.00	\$705.00	\$0.00	\$705.00
A la Carte Services								
99901	AXON ACCELERATE CONFERENCE REGISTRATION	50		\$849.00	\$0.00	\$0.00	\$0.00	\$0.00
101345	AXON JUSTICE - PSO - PREMIUM DEPLOYMENT	1		\$30,000.00	\$0.00	\$0.00	\$0.00	\$0.00
101347	AXON JUSTICE - PSO - ONSITE SUPPORT	1		\$20,000.00	\$0.00	\$0.00	\$0.00	\$0.00
101345	AXON JUSTICE - PSO - PREMIUM DEPLOYMENT	1		\$30,000.00	\$0.00	\$0.00	\$0.00	\$0.00
85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1		\$6,786.00	\$6,786.00	\$6,786.00	\$0.00	\$6,786.00
73896	AXON STANDARDS - IMPLEMENTATION SERVICE	1		\$30,000.00	\$30,000.00	\$30,000.00	\$0.00	\$30,000.00
A la Carte Warranties								
73390	AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY	8	41	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
Total						\$5,880,783.72	\$0.00	\$5,880,783.72

Delivery Schedule

Hardware

Bundle	Item	Description	QTY	Shipping Location	Estimated Delivery Date
AB4 Camera Bundle	100147	AXON BODY 4 - CAMERA - NA US FIRST RESPONDER BLK RAPIDLOCK	34	1	02/01/2025
AB4 Camera Bundle	100147	AXON BODY 4 - CAMERA - NA US FIRST RESPONDER BLK RAPIDLOCK	1	1	02/01/2025
AB4 Camera Bundle	100466	AXON BODY 4 - CABLE - USB-C TO USB-C	38	1	02/01/2025
AB4 Camera Bundle	74028	AXON BODY - MOUNT - WING CLIP RAPIDLOCK	38	1	02/01/2025
AB4 FLEX POV HARDWARE BUNDLE	100200	AXON BODY 4 - FLEX POV MODULE	1	1	02/01/2025
AB4 FLEX POV HARDWARE BUNDLE	100200	AXON BODY 4 - FLEX POV MODULE	30	1	02/01/2025
AB4 FLEX POV HARDWARE BUNDLE	100852	AXON BODY 4 - C-CLIP - POV	30	1	02/01/2025
AB4 FLEX POV HARDWARE BUNDLE	100858	AXON BODY 4 - HELMET MOUNT - UNIVERSAL POV	33	1	02/01/2025
AB4 FLEX POV HARDWARE BUNDLE	100958	AXON BODY 4 - FLEX POV MODULE CABLE 48 IN	30	1	02/01/2025
AB4 Multi Bay Dock Bundle	100206	AXON BODY 4 - 8 BAY DOCK	5	1	02/01/2025
AB4 Multi Bay Dock Bundle	70033	AXON - DOCK WALL MOUNT - BRACKET ASSY	5	1	02/01/2025
AB4 Multi Bay Dock Bundle	71019	AXON BODY - DOCK POWERCORD - NORTH AMERICA	5	1	02/01/2025
A la Carte	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	62	1	02/01/2025
A la Carte	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	62	1	02/01/2025
A la Carte	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	62	1	02/01/2025
A la Carte	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	62	1	02/01/2025
A la Carte	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	62	1	02/01/2025
A la Carte	72034	AXON FLEET 3 - SIM INSERTION - VZW	62	1	02/01/2025
A la Carte	72048	AXON FLEET 3 - SIM INSERTION - ATT	62	1	02/01/2025
A la Carte	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	2	1	06/01/2025
A la Carte	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION	2	1	06/01/2025

Hardware

Bundle	Item	Description	QTY	Shipping Location	Estimated Delivery Date
		SLOT			
A la Carte	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	2	1	06/01/2025
A la Carte	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	2	1	06/01/2025
A la Carte	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	2	1	06/01/2025
A la Carte	72034	AXON FLEET 3 - SIM INSERTION - VZW	2	1	06/01/2025
A la Carte	72048	AXON FLEET 3 - SIM INSERTION - ATT	2	1	06/01/2025
Fleet 3 Advanced Renewal	72040	AXON FLEET - TAP REFRESH 1 - 2 CAMERA KIT	77	1	01/15/2027
Fleet 3 Advanced Renewal	72040	AXON FLEET - TAP REFRESH 1 - 2 CAMERA KIT	2	1	01/15/2027
A la Carte	50114	AXON INTERVIEW - CAMERA - COVERT SENSOR	7	1	03/15/2027
A la Carte	50118	AXON INTERVIEW - MIC - WIRED (STANDARD MIC)	7	1	03/15/2027
A la Carte	50118	AXON INTERVIEW - MIC - WIRED (STANDARD MIC)	8	1	03/15/2027
A la Carte	50218	AXON INTERVIEW - CAMERA - COVERT MAIN UNIT	7	1	03/15/2027
A la Carte	50295	AXON INTERVIEW - SERVER - PRO	6	1	03/15/2027
A la Carte	50298	AXON INTERVIEW - CAMERA - OVERT DOME	8	1	03/15/2027
A la Carte	50322	AXON INTERVIEW - TOUCH PANEL PRO	7	1	03/15/2027
A la Carte	74056	AXON INTERVIEW - TOUCH PANEL WALL MOUNT	7	1	03/15/2027
A la Carte	74059	AXON INTERVIEW - ENCLOSURE - MOTION SENSOR	7	1	03/15/2027
A la Carte	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	8	1	05/01/2028
A la Carte	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	8	1	05/01/2028
A la Carte	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	8	1	05/01/2028
A la Carte	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	8	1	05/01/2028
A la Carte	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	8	1	05/01/2028
A la Carte	72034	AXON FLEET 3 - SIM INSERTION - VZW	8	1	05/01/2028
A la Carte	72048	AXON FLEET 3 - SIM INSERTION - ATT	8	1	05/01/2028
A la Carte	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	5	1	08/01/2029
A la Carte	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	5	1	08/01/2029
A la Carte	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	5	1	08/01/2029
A la Carte	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	5	1	08/01/2029
A la Carte	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	5	1	08/01/2029
A la Carte	72034	AXON FLEET 3 - SIM INSERTION - VZW	5	1	08/01/2029
A la Carte	72048	AXON FLEET 3 - SIM INSERTION - ATT	5	1	08/01/2029
A la Carte	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	62	1	02/01/2030
A la Carte	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	62	1	02/01/2030
A la Carte	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	62	1	02/01/2030
A la Carte	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	62	1	02/01/2030
A la Carte	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	62	1	02/01/2030
A la Carte	72034	AXON FLEET 3 - SIM INSERTION - VZW	62	1	02/01/2030
A la Carte	72048	AXON FLEET 3 - SIM INSERTION - ATT	62	1	02/01/2030
AB4 FLEX POV TAP BUNDLE	100976	AXON BODY - TAP REFRESH 1 - AB4 FLEX POV	67	1	03/01/2030
A la Carte	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	2	1	06/01/2030
A la Carte	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	2	1	06/01/2030
A la Carte	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	2	1	06/01/2030
A la Carte	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	2	1	06/01/2030
A la Carte	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	2	1	06/01/2030
A la Carte	72034	AXON FLEET 3 - SIM INSERTION - VZW	2	1	06/01/2030

Hardware

Bundle	Item	Description	QTY	Shipping Location	Estimated Delivery Date
A la Carte	72048	AXON FLEET 3 - SIM INSERTION - ATT	2	1	06/01/2030
Fleet 3 Advanced Renewal	72040	AXON FLEET - TAP REFRESH 1 - 2 CAMERA KIT	2	1	01/15/2032
Fleet 3 Advanced Renewal	72040	AXON FLEET - TAP REFRESH 1 - 2 CAMERA KIT	77	1	01/15/2032
A la Carte	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	8	1	05/01/2033
A la Carte	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	8	1	05/01/2033
A la Carte	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	8	1	05/01/2033
A la Carte	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	8	1	05/01/2033
A la Carte	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	8	1	05/01/2033
A la Carte	72034	AXON FLEET 3 - SIM INSERTION - VZW	8	1	05/01/2033
A la Carte	72048	AXON FLEET 3 - SIM INSERTION - ATT	8	1	05/01/2033
Fleet 3 Advanced Renewal	72040	AXON FLEET - TAP REFRESH 1 - 2 CAMERA KIT	2	1	01/15/2035
Fleet 3 Advanced Renewal	72040	AXON FLEET - TAP REFRESH 1 - 2 CAMERA KIT	77	1	01/15/2035
A la Carte	100976	AXON BODY - TAP REFRESH 1 - AB4 FLEX POV	67	1	02/28/2035

Software

Bundle	Item	Description	QTY	Estimated Start Date	Estimated End Date
Justice Premier	100165	AXON EVIDENCE - STORAGE - THIRD PARTY UNLIMITED	145	01/01/2025	06/30/2025
Justice Premier	100165	AXON EVIDENCE - STORAGE - THIRD PARTY UNLIMITED	25	01/01/2025	06/30/2025
Justice Premier	100165	AXON EVIDENCE - STORAGE - THIRD PARTY UNLIMITED	75	01/01/2025	06/30/2025
Justice Premier	73478	AXON EVIDENCE - REDACTION ASSISTANT USER LICENSE	25	01/01/2025	06/30/2025
Justice Premier	73478	AXON EVIDENCE - REDACTION ASSISTANT USER LICENSE	145	01/01/2025	06/30/2025
Justice Premier	73478	AXON EVIDENCE - REDACTION ASSISTANT USER LICENSE	75	01/01/2025	06/30/2025
Justice Premier	73618	AXON COMMUNITY REQUEST	145	01/01/2025	06/30/2025
Justice Premier	73618	AXON COMMUNITY REQUEST	25	01/01/2025	06/30/2025
Justice Premier	73618	AXON COMMUNITY REQUEST	75	01/01/2025	06/30/2025
Justice Premier	73686	AXON EVIDENCE - STORAGE - UNLIMITED (AXON DEVICE)	145	01/01/2025	06/30/2025
Justice Premier	73686	AXON EVIDENCE - STORAGE - UNLIMITED (AXON DEVICE)	75	01/01/2025	06/30/2025
Justice Premier	73686	AXON EVIDENCE - STORAGE - UNLIMITED (AXON DEVICE)	25	01/01/2025	06/30/2025
Justice Premier	73838	AXON EVIDENCE - ECOM LICENSE - PRO FOR PROSECUTOR	25	01/01/2025	06/30/2025
Justice Premier	73838	AXON EVIDENCE - ECOM LICENSE - PRO FOR PROSECUTOR	145	01/01/2025	06/30/2025
Justice Premier	73838	AXON EVIDENCE - ECOM LICENSE - PRO FOR PROSECUTOR	75	01/01/2025	06/30/2025
Justice Premier	85762	AXON AUTO-TRANSCRIBE - JUSTICE ACCESS	145	01/01/2025	06/30/2025
Justice Premier	85762	AXON AUTO-TRANSCRIBE - JUSTICE ACCESS	75	01/01/2025	06/30/2025
Justice Premier	85762	AXON AUTO-TRANSCRIBE - JUSTICE ACCESS	25	01/01/2025	06/30/2025
Justice Premier	85767	AXON EVIDENCE - DISCOVERY MODULE ACCESS	145	01/01/2025	06/30/2025
Justice Premier	85767	AXON EVIDENCE - DISCOVERY MODULE ACCESS	25	01/01/2025	06/30/2025
Justice Premier	85767	AXON EVIDENCE - DISCOVERY MODULE ACCESS	75	01/01/2025	06/30/2025
A la Carte	100980	AXON FLEET - CRADLEPOINT NETCLOUD ADVANCED UPGRADE - 1YR	5		
Fleet 3 Advanced Renewal	80400	AXON EVIDENCE - FLEET VEHICLE LICENSE	77	03/01/2025	02/14/2027
Fleet 3 Advanced Renewal	80401	AXON FLEET 3 - ALPR LICENSE - 1 CAMERA	77	03/01/2025	02/14/2027
Fleet 3 Advanced Renewal	80402	AXON RESPOND - LICENSE - FLEET 3	77	03/01/2025	02/14/2027
Fleet 3 Advanced Renewal	80410	AXON EVIDENCE - STORAGE - FLEET 1 CAMERA UNLIMITED	154	03/01/2025	02/14/2027
Justice Premier	100165	AXON EVIDENCE - STORAGE - THIRD PARTY UNLIMITED	25	07/01/2025	02/28/2035
Justice Premier	100165	AXON EVIDENCE - STORAGE - THIRD PARTY UNLIMITED	75	07/01/2025	02/28/2035
Justice Premier	100165	AXON EVIDENCE - STORAGE - THIRD PARTY UNLIMITED	145	07/01/2025	02/28/2035
Justice Premier	73478	AXON EVIDENCE - REDACTION ASSISTANT USER LICENSE	145	07/01/2025	02/28/2035
Justice Premier	73478	AXON EVIDENCE - REDACTION ASSISTANT USER LICENSE	25	07/01/2025	02/28/2035
Justice Premier	73478	AXON EVIDENCE - REDACTION ASSISTANT USER LICENSE	75	07/01/2025	02/28/2035

Software

Bundle	Item	Description	QTY	Estimated Start Date	Estimated End Date
Justice Premier	73618	AXON COMMUNITY REQUEST	75	07/01/2025	02/28/2035
Justice Premier	73618	AXON COMMUNITY REQUEST	145	07/01/2025	02/28/2035
Justice Premier	73618	AXON COMMUNITY REQUEST	25	07/01/2025	02/28/2035
Justice Premier	73686	AXON EVIDENCE - STORAGE - UNLIMITED (AXON DEVICE)	25	07/01/2025	02/28/2035
Justice Premier	73686	AXON EVIDENCE - STORAGE - UNLIMITED (AXON DEVICE)	75	07/01/2025	02/28/2035
Justice Premier	73686	AXON EVIDENCE - STORAGE - UNLIMITED (AXON DEVICE)	145	07/01/2025	02/28/2035
Justice Premier	73838	AXON EVIDENCE - ECOM LICENSE - PRO FOR PROSECUTOR	145	07/01/2025	02/28/2035
Justice Premier	73838	AXON EVIDENCE - ECOM LICENSE - PRO FOR PROSECUTOR	75	07/01/2025	02/28/2035
Justice Premier	73838	AXON EVIDENCE - ECOM LICENSE - PRO FOR PROSECUTOR	25	07/01/2025	02/28/2035
Justice Premier	85762	AXON AUTO-TRANSCRIBE - JUSTICE ACCESS	25	07/01/2025	02/28/2035
Justice Premier	85762	AXON AUTO-TRANSCRIBE - JUSTICE ACCESS	145	07/01/2025	02/28/2035
Justice Premier	85762	AXON AUTO-TRANSCRIBE - JUSTICE ACCESS	75	07/01/2025	02/28/2035
Justice Premier	85767	AXON EVIDENCE - DISCOVERY MODULE ACCESS	145	07/01/2025	02/28/2035
Justice Premier	85767	AXON EVIDENCE - DISCOVERY MODULE ACCESS	75	07/01/2025	02/28/2035
Justice Premier	85767	AXON EVIDENCE - DISCOVERY MODULE ACCESS	25	07/01/2025	02/28/2035
Fleet 3 Advanced Renewal	80400	AXON EVIDENCE - FLEET VEHICLE LICENSE	77	02/15/2027	02/14/2032
Fleet 3 Advanced Renewal	80401	AXON FLEET 3 - ALPR LICENSE - 1 CAMERA	77	02/15/2027	02/14/2032
Fleet 3 Advanced Renewal	80402	AXON RESPOND - LICENSE - FLEET 3	77	02/15/2027	02/14/2032
Fleet 3 Advanced Renewal	80410	AXON EVIDENCE - STORAGE - FLEET 1 CAMERA UNLIMITED	154	02/15/2027	02/14/2032
Fleet 3 Advanced Renewal	80400	AXON EVIDENCE - FLEET VEHICLE LICENSE	77	02/15/2032	02/28/2035
Fleet 3 Advanced Renewal	80401	AXON FLEET 3 - ALPR LICENSE - 1 CAMERA	77	02/15/2032	02/28/2035
Fleet 3 Advanced Renewal	80402	AXON RESPOND - LICENSE - FLEET 3	77	02/15/2032	02/28/2035
Fleet 3 Advanced Renewal	80410	AXON EVIDENCE - STORAGE - FLEET 1 CAMERA UNLIMITED	154	02/15/2032	02/28/2035

Services

Bundle	Item	Description	QTY
Fleet 3 Advanced Renewal	73392	AXON FLEET 3 - INSTALLATION - UPGRADE (PER VEHICLE)	77
Fleet 3 Advanced Renewal	73392	AXON FLEET 3 - INSTALLATION - UPGRADE (PER VEHICLE)	77
Justice Premier	101184	AXON INVESTIGATE - TRAINING - OPERATOR AND EXAMINER	9
Justice Premier	101184	AXON INVESTIGATE - TRAINING - OPERATOR AND EXAMINER	1
Justice Premier	101184	AXON INVESTIGATE - TRAINING - OPERATOR AND EXAMINER	5
Justice Premier	101184	AXON INVESTIGATE - TRAINING - OPERATOR AND EXAMINER	9
Justice Premier	101184	AXON INVESTIGATE - TRAINING - OPERATOR AND EXAMINER	1
Justice Premier	101184	AXON INVESTIGATE - TRAINING - OPERATOR AND EXAMINER	5
Justice Premier	11642	AXON INVESTIGATE - THIRD PARTY VIDEO SUPPORT	75
Justice Premier	11642	AXON INVESTIGATE - THIRD PARTY VIDEO SUPPORT	145
Justice Premier	11642	AXON INVESTIGATE - THIRD PARTY VIDEO SUPPORT	25
Justice Premier	11642	AXON INVESTIGATE - THIRD PARTY VIDEO SUPPORT	25
Justice Premier	11642	AXON INVESTIGATE - THIRD PARTY VIDEO SUPPORT	145
Justice Premier	11642	AXON INVESTIGATE - THIRD PARTY VIDEO SUPPORT	75
A la Carte	101345	AXON JUSTICE - PSO - PREMIUM DEPLOYMENT	1
A la Carte	101345	AXON JUSTICE - PSO - PREMIUM DEPLOYMENT	1
A la Carte	101347	AXON JUSTICE - PSO - ONSITE SUPPORT	1
A la Carte	73896	AXON STANDARDS - IMPLEMENTATION SERVICE	1
A la Carte	85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1
A la Carte	99901	AXON ACCELERATE CONFERENCE REGISTRATION	50

Warranties

Bundle	Item	Description	QTY	Estimated Start Date	Estimated End Date
A la Carte	73390	AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY	8	01/01/2025	05/31/2028

Warranties

Bundle	Item	Description	QTY	Estimated Start Date	Estimated End Date
AB4 FLEX POV TAP BUNDLE	100945	AXON BODY 4 - EXT WARRANTY - FLEX POV MODULE	2	03/01/2026	02/28/2035
AB4 FLEX POV TAP BUNDLE	100945	AXON BODY 4 - EXT WARRANTY - FLEX POV MODULE	65	03/01/2026	02/28/2035
Fleet 3 Advanced Renewal	80495	AXON FLEET 3 - EXT WARRANTY - 2 CAMERA KIT	77	03/01/2026	02/14/2027
Fleet 3 Advanced Renewal	80495	AXON FLEET 3 - EXT WARRANTY - 2 CAMERA KIT	2	03/01/2026	02/14/2027
Fleet 3 Advanced Renewal	80495	AXON FLEET 3 - EXT WARRANTY - 2 CAMERA KIT	2	01/15/2028	02/14/2032
Fleet 3 Advanced Renewal	80495	AXON FLEET 3 - EXT WARRANTY - 2 CAMERA KIT	77	01/15/2028	02/14/2032
Fleet 3 Advanced Renewal	80495	AXON FLEET 3 - EXT WARRANTY - 2 CAMERA KIT	2	01/15/2033	02/28/2035
Fleet 3 Advanced Renewal	80495	AXON FLEET 3 - EXT WARRANTY - 2 CAMERA KIT	77	01/15/2033	02/28/2035

Shipping Locations

Location Number	Street	City	State	Zip	Country
1	911 E Parr Blvd	Reno	NV	89512-1014	USA

Payment Details

Jan 2025

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Invoice Upon Fulfillment	100980	AXON FLEET - CRADLEPOINT NETCLOUD ADVANCED UPGRADE - 1YR	5	\$705.00	\$0.00	\$705.00
Invoice Upon Fulfillment	101345	AXON JUSTICE - PSO - PREMIUM DEPLOYMENT	1	\$0.00	\$0.00	\$0.00
Invoice Upon Fulfillment	101345	AXON JUSTICE - PSO - PREMIUM DEPLOYMENT	1	\$0.00	\$0.00	\$0.00
Invoice Upon Fulfillment	101347	AXON JUSTICE - PSO - ONSITE SUPPORT	1	\$0.00	\$0.00	\$0.00
Invoice Upon Fulfillment	73896	AXON STANDARDS - IMPLEMENTATION SERVICE	1	\$30,000.00	\$0.00	\$30,000.00
Invoice Upon Fulfillment	99901	AXON ACCELERATE CONFERENCE REGISTRATION	50	\$0.00	\$0.00	\$0.00
Invoice Upon Fulfillment	AttorneyPrem	Justice Premier	75	\$0.00	\$0.00	\$0.00
Invoice Upon Fulfillment	AttorneyPrem	Justice Premier	145	\$0.00	\$0.00	\$0.00
Invoice Upon Fulfillment	AttorneyPrem	Justice Premier	25	\$0.00	\$0.00	\$0.00
Total				\$30,705.00	\$0.00	\$30,705.00

Feb 2025

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 1	80477	TRUE UP - FLEET 3 ADVANCED RENEWAL WITH TAP	77	\$9,076.38	\$0.00	\$9,076.38
Annual Payment 1	85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1	\$678.60	\$0.00	\$678.60
Annual Payment 1	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$67,663.87	\$0.00	\$67,663.87
Annual Payment 1	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,213.87	\$0.00	\$35,213.87
Annual Payment 1	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,782.18	\$0.00	\$35,782.18
Annual Payment 1	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$19,917.44	\$0.00	\$19,917.44
Annual Payment 1	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$3,804.22	\$0.00	\$3,804.22
Annual Payment 1	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$13,767.84	\$0.00	\$13,767.84
BWC Hardware	100976	AXON BODY - TAP REFRESH 1 - AB4 FLEX POV	67	\$0.00	\$0.00	\$0.00
BWC Hardware	H00001	AB4 Camera Bundle	34	\$28,866.00	\$0.00	\$28,866.00
BWC Hardware	H00002	AB4 Multi Bay Dock Bundle	5	\$8,194.50	\$0.00	\$8,194.50
BWC Hardware	T00001	AB4 FLEX POV TAP BUNDLE	65	\$63,647.99	\$0.00	\$63,647.99
Invoice Upon Fulfillment	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	62	\$185,938.00	\$0.00	\$185,938.00
Invoice Upon Fulfillment	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	62	\$13,950.00	\$0.00	\$13,950.00
Invoice Upon Fulfillment	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	62	\$61,926.84	\$0.00	\$61,926.84
Invoice Upon Fulfillment	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	62	\$21,638.00	\$0.00	\$21,638.00
Invoice Upon Fulfillment	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	62	\$18,538.00	\$0.00	\$18,538.00
Invoice Upon Fulfillment	72034	AXON FLEET 3 - SIM INSERTION - VZW	62	\$930.00	\$0.00	\$930.00
Invoice Upon Fulfillment	72048	AXON FLEET 3 - SIM INSERTION - ATT	62	\$930.00	\$0.00	\$930.00
Invoice Upon Fulfillment	H00004	AB4 FLEX POV HARDWARE BUNDLE	30	\$7,470.00	\$0.00	\$7,470.00
Total				\$597,933.73	\$0.00	\$597,933.73

Mar 2025

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Invoice Upon Fulfillment	73390	AXON FLEET - CRADLEPOINT ROUTER TRANSFERRED WARRANTY	8	\$0.00	\$0.00	\$0.00
Invoice Upon Fulfillment	T00001	AB4 FLEX POV TAP BUNDLE	65	\$0.01	\$0.00	\$0.01

Mar 2025

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Total				\$0.01	\$0.00	\$0.01

Jun 2025

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Invoice Upon Fulfillment	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	2	\$5,998.00	\$0.00	\$5,998.00
Invoice Upon Fulfillment	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	2	\$450.00	\$0.00	\$450.00
Invoice Upon Fulfillment	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	2	\$1,997.64	\$0.00	\$1,997.64
Invoice Upon Fulfillment	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	2	\$698.00	\$0.00	\$698.00
Invoice Upon Fulfillment	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	2	\$598.00	\$0.00	\$598.00
Invoice Upon Fulfillment	72034	AXON FLEET 3 - SIM INSERTION - VZW	2	\$30.00	\$0.00	\$30.00
Invoice Upon Fulfillment	72048	AXON FLEET 3 - SIM INSERTION - ATT	2	\$30.00	\$0.00	\$30.00
Total				\$9,801.64	\$0.00	\$9,801.64

Jul 2025

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 1 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$0.00	\$0.00	\$0.00
Annual Payment 1 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$14,845.54	\$0.00	\$14,845.54
Annual Payment 1 District Attorney	AttorneyPrem	Justice Premier	145	\$86,104.12	\$0.00	\$86,104.12
Annual Payment 1 District Attorney	AttorneyPrem	Justice Premier	145	\$0.00	\$0.00	\$0.00
Annual Payment 1 Public Defender	AttorneyPrem	Justice Premier	75	\$0.00	\$0.00	\$0.00
Annual Payment 1 Public Defender	AttorneyPrem	Justice Premier	75	\$44,536.61	\$0.00	\$44,536.61
Total				\$145,486.27	\$0.00	\$145,486.27

Feb 2026

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 2	80477	TRUE UP - FLEET 3 ADVANCED RENEWAL WITH TAP	77	\$9,076.38	\$0.00	\$9,076.38
Annual Payment 2	85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1	\$678.60	\$0.00	\$678.60
Annual Payment 2	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,782.17	\$0.00	\$35,782.17
Annual Payment 2	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,213.85	\$0.00	\$35,213.85
Annual Payment 2	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$19,917.44	\$0.00	\$19,917.44
Annual Payment 2	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$67,663.91	\$0.00	\$67,663.91
Annual Payment 2	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$3,804.22	\$0.00	\$3,804.22
Annual Payment 2	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$13,767.84	\$0.00	\$13,767.84
Total				\$185,904.41	\$0.00	\$185,904.41

Jul 2026

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 2 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$0.00	\$0.00	\$0.00
Annual Payment 2 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$29,700.00	\$0.00	\$29,700.00
Annual Payment 2 District Attorney	AttorneyPrem	Justice Premier	145	\$0.00	\$0.00	\$0.00

Jul 2026						
Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 2 District Attorney	AttorneyPrem	Justice Premier	145	\$172,260.00	\$0.00	\$172,260.00
Annual Payment 2 Public Defender	AttorneyPrem	Justice Premier	75	\$89,100.00	\$0.00	\$89,100.00
Annual Payment 2 Public Defender	AttorneyPrem	Justice Premier	75	\$0.00	\$0.00	\$0.00
Total				\$291,060.00	\$0.00	\$291,060.00

Feb 2027						
Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 3	80477	TRUE UP - FLEET 3 ADVANCED RENEWAL WITH TAP	77	\$9,076.38	\$0.00	\$9,076.38
Annual Payment 3	85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1	\$678.60	\$0.00	\$678.60
Annual Payment 3	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$13,767.84	\$0.00	\$13,767.84
Annual Payment 3	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$67,663.91	\$0.00	\$67,663.91
Annual Payment 3	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,213.85	\$0.00	\$35,213.85
Annual Payment 3	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$19,917.44	\$0.00	\$19,917.44
Annual Payment 3	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,782.17	\$0.00	\$35,782.17
Annual Payment 3	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$3,804.22	\$0.00	\$3,804.22
Total				\$185,904.41	\$0.00	\$185,904.41

Mar 2027						
Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Invoice Upon Fulfillment	50114	AXON INTERVIEW - CAMERA - COVERT SENSOR	7	\$2,782.57	\$0.00	\$2,782.57
Invoice Upon Fulfillment	50118	AXON INTERVIEW - MIC - WIRED (STANDARD MIC)	8	\$1,946.48	\$0.00	\$1,946.48
Invoice Upon Fulfillment	50118	AXON INTERVIEW - MIC - WIRED (STANDARD MIC)	7	\$1,703.17	\$0.00	\$1,703.17
Invoice Upon Fulfillment	50218	AXON INTERVIEW - CAMERA - COVERT MAIN UNIT	7	\$4,798.43	\$0.00	\$4,798.43
Invoice Upon Fulfillment	50295	AXON INTERVIEW - SERVER - PRO	6	\$46,008.66	\$0.00	\$46,008.66
Invoice Upon Fulfillment	50298	AXON INTERVIEW - CAMERA - OVERT DOME	8	\$7,943.36	\$0.00	\$7,943.36
Invoice Upon Fulfillment	50322	AXON INTERVIEW - TOUCH PANEL PRO	7	\$23,003.61	\$0.00	\$23,003.61
Invoice Upon Fulfillment	74056	AXON INTERVIEW - TOUCH PANEL WALL MOUNT	7	\$448.00	\$0.00	\$448.00
Invoice Upon Fulfillment	74059	AXON INTERVIEW - ENCLOSURE - MOTION SENSOR	7	\$1,708.07	\$0.00	\$1,708.07
Total				\$90,342.35	\$0.00	\$90,342.35

Jul 2027						
Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 3 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$30,294.00	\$0.00	\$30,294.00
Annual Payment 3 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$0.00	\$0.00	\$0.00
Annual Payment 3 District Attorney	AttorneyPrem	Justice Premier	145	\$0.00	\$0.00	\$0.00
Annual Payment 3 District Attorney	AttorneyPrem	Justice Premier	145	\$175,705.20	\$0.00	\$175,705.20
Annual Payment 3 Public Defender	AttorneyPrem	Justice Premier	75	\$90,882.00	\$0.00	\$90,882.00
Annual Payment 3 Public Defender	AttorneyPrem	Justice Premier	75	\$0.00	\$0.00	\$0.00
Total				\$296,881.20	\$0.00	\$296,881.20

Feb 2028

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 4	80477	TRUE UP - FLEET 3 ADVANCED RENEWAL WITH TAP	77	\$9,076.38	\$0.00	\$9,076.38
Annual Payment 4	85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1	\$678.60	\$0.00	\$678.60
Annual Payment 4	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$19,917.44	\$0.00	\$19,917.44
Annual Payment 4	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$13,767.84	\$0.00	\$13,767.84
Annual Payment 4	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,213.85	\$0.00	\$35,213.85
Annual Payment 4	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$3,804.22	\$0.00	\$3,804.22
Annual Payment 4	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,782.17	\$0.00	\$35,782.17
Annual Payment 4	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$67,663.91	\$0.00	\$67,663.91
Total				\$185,904.41	\$0.00	\$185,904.41

May 2028

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Invoice Upon Fulfillment	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	8	\$23,992.00	\$0.00	\$23,992.00
Invoice Upon Fulfillment	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	8	\$1,800.00	\$0.00	\$1,800.00
Invoice Upon Fulfillment	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	8	\$7,990.56	\$0.00	\$7,990.56
Invoice Upon Fulfillment	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	8	\$2,792.00	\$0.00	\$2,792.00
Invoice Upon Fulfillment	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	8	\$2,392.00	\$0.00	\$2,392.00
Invoice Upon Fulfillment	72034	AXON FLEET 3 - SIM INSERTION - VZW	8	\$120.00	\$0.00	\$120.00
Invoice Upon Fulfillment	72048	AXON FLEET 3 - SIM INSERTION - ATT	8	\$120.00	\$0.00	\$120.00
Total				\$39,206.56	\$0.00	\$39,206.56

Jul 2028

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 4 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$30,899.88	\$0.00	\$30,899.88
Annual Payment 4 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$0.00	\$0.00	\$0.00
Annual Payment 4 District Attorney	AttorneyPrem	Justice Premier	145	\$0.00	\$0.00	\$0.00
Annual Payment 4 District Attorney	AttorneyPrem	Justice Premier	145	\$179,219.30	\$0.00	\$179,219.30
Annual Payment 4 Public Defender	AttorneyPrem	Justice Premier	75	\$0.00	\$0.00	\$0.00
Annual Payment 4 Public Defender	AttorneyPrem	Justice Premier	75	\$92,699.64	\$0.00	\$92,699.64
Total				\$302,818.82	\$0.00	\$302,818.82

Feb 2029

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 5	80477	TRUE UP - FLEET 3 ADVANCED RENEWAL WITH TAP	77	\$9,076.38	\$0.00	\$9,076.38
Annual Payment 5	85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1	\$678.60	\$0.00	\$678.60
Annual Payment 5	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$19,917.44	\$0.00	\$19,917.44
Annual Payment 5	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$3,804.22	\$0.00	\$3,804.22
Annual Payment 5	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$67,663.91	\$0.00	\$67,663.91
Annual Payment 5	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,213.85	\$0.00	\$35,213.85
Annual Payment 5	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$13,767.84	\$0.00	\$13,767.84
Annual Payment 5	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,782.17	\$0.00	\$35,782.17
Total				\$185,904.41	\$0.00	\$185,904.41

Jul 2029						
Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 5 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$31,517.88	\$0.00	\$31,517.88
Annual Payment 5 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$0.00	\$0.00	\$0.00
Annual Payment 5 District Attorney	AttorneyPrem	Justice Premier	145	\$182,803.69	\$0.00	\$182,803.69
Annual Payment 5 District Attorney	AttorneyPrem	Justice Premier	145	\$0.00	\$0.00	\$0.00
Annual Payment 5 Public Defender	AttorneyPrem	Justice Premier	75	\$0.00	\$0.00	\$0.00
Annual Payment 5 Public Defender	AttorneyPrem	Justice Premier	75	\$94,553.63	\$0.00	\$94,553.63
Total				\$308,875.20	\$0.00	\$308,875.20

Aug 2029						
Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Invoice Upon Fulfillment	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	5	\$14,995.00	\$0.00	\$14,995.00
Invoice Upon Fulfillment	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	5	\$1,125.00	\$0.00	\$1,125.00
Invoice Upon Fulfillment	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	5	\$4,994.10	\$0.00	\$4,994.10
Invoice Upon Fulfillment	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	5	\$1,745.00	\$0.00	\$1,745.00
Invoice Upon Fulfillment	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	5	\$1,495.00	\$0.00	\$1,495.00
Invoice Upon Fulfillment	72034	AXON FLEET 3 - SIM INSERTION - VZW	5	\$75.00	\$0.00	\$75.00
Invoice Upon Fulfillment	72048	AXON FLEET 3 - SIM INSERTION - ATT	5	\$75.00	\$0.00	\$75.00
Total				\$24,504.10	\$0.00	\$24,504.10

Feb 2030						
Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 6	80477	TRUE UP - FLEET 3 ADVANCED RENEWAL WITH TAP	77	\$9,076.38	\$0.00	\$9,076.38
Annual Payment 6	85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1	\$678.60	\$0.00	\$678.60
Annual Payment 6	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$13,767.84	\$0.00	\$13,767.84
Annual Payment 6	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$19,917.44	\$0.00	\$19,917.44
Annual Payment 6	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$3,804.22	\$0.00	\$3,804.22
Annual Payment 6	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,782.17	\$0.00	\$35,782.17
Annual Payment 6	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,213.85	\$0.00	\$35,213.85
Annual Payment 6	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$67,663.91	\$0.00	\$67,663.91
Invoice Upon Fulfillment	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	62	\$185,938.00	\$0.00	\$185,938.00
Invoice Upon Fulfillment	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	62	\$13,950.00	\$0.00	\$13,950.00
Invoice Upon Fulfillment	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	62	\$128,769.04	\$0.00	\$128,769.04
Invoice Upon Fulfillment	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	62	\$21,638.00	\$0.00	\$21,638.00
Invoice Upon Fulfillment	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	62	\$18,538.00	\$0.00	\$18,538.00
Invoice Upon Fulfillment	72034	AXON FLEET 3 - SIM INSERTION - VZW	62	\$930.00	\$0.00	\$930.00
Invoice Upon Fulfillment	72048	AXON FLEET 3 - SIM INSERTION - ATT	62	\$930.00	\$0.00	\$930.00
Total				\$556,597.45	\$0.00	\$556,597.45

Jun 2030						
Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Invoice Upon Fulfillment	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	2	\$5,998.00	\$0.00	\$5,998.00
Invoice Upon Fulfillment	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	2	\$450.00	\$0.00	\$450.00
Invoice Upon Fulfillment	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	2	\$4,153.84	\$0.00	\$4,153.84
Invoice Upon Fulfillment	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	2	\$698.00	\$0.00	\$698.00

Jun 2030

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Invoice Upon Fulfillment	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	2	\$598.00	\$0.00	\$598.00
Invoice Upon Fulfillment	72034	AXON FLEET 3 - SIM INSERTION - VZW	2	\$30.00	\$0.00	\$30.00
Invoice Upon Fulfillment	72048	AXON FLEET 3 - SIM INSERTION - ATT	2	\$30.00	\$0.00	\$30.00
Total				\$11,957.84	\$0.00	\$11,957.84

Jul 2030

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 6 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$32,148.24	\$0.00	\$32,148.24
Annual Payment 6 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$0.00	\$0.00	\$0.00
Annual Payment 6 District Attorney	AttorneyPrem	Justice Premier	145	\$186,459.76	\$0.00	\$186,459.76
Annual Payment 6 District Attorney	AttorneyPrem	Justice Premier	145	\$0.00	\$0.00	\$0.00
Annual Payment 6 Public Defender	AttorneyPrem	Justice Premier	75	\$0.00	\$0.00	\$0.00
Annual Payment 6 Public Defender	AttorneyPrem	Justice Premier	75	\$96,444.71	\$0.00	\$96,444.71
Total				\$315,052.71	\$0.00	\$315,052.71

Feb 2031

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 7	80477	TRUE UP - FLEET 3 ADVANCED RENEWAL WITH TAP	77	\$9,076.38	\$0.00	\$9,076.38
Annual Payment 7	85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1	\$678.60	\$0.00	\$678.60
Annual Payment 7	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$3,804.22	\$0.00	\$3,804.22
Annual Payment 7	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$13,767.84	\$0.00	\$13,767.84
Annual Payment 7	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$19,917.44	\$0.00	\$19,917.44
Annual Payment 7	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$67,663.91	\$0.00	\$67,663.91
Annual Payment 7	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,213.85	\$0.00	\$35,213.85
Annual Payment 7	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,782.17	\$0.00	\$35,782.17
Total				\$185,904.41	\$0.00	\$185,904.41

Jul 2031

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 7 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$32,791.20	\$0.00	\$32,791.20
Annual Payment 7 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$0.00	\$0.00	\$0.00
Annual Payment 7 District Attorney	AttorneyPrem	Justice Premier	145	\$190,188.96	\$0.00	\$190,188.96
Annual Payment 7 District Attorney	AttorneyPrem	Justice Premier	145	\$0.00	\$0.00	\$0.00
Annual Payment 7 Public Defender	AttorneyPrem	Justice Premier	75	\$0.00	\$0.00	\$0.00
Annual Payment 7 Public Defender	AttorneyPrem	Justice Premier	75	\$98,373.60	\$0.00	\$98,373.60
Total				\$321,353.76	\$0.00	\$321,353.76

Feb 2032

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 8	80477	TRUE UP - FLEET 3 ADVANCED RENEWAL WITH TAP	77	\$9,076.38	\$0.00	\$9,076.38
Annual Payment 8	85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1	\$678.60	\$0.00	\$678.60
Annual Payment 8	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$3,804.22	\$0.00	\$3,804.22
Annual Payment 8	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$19,917.44	\$0.00	\$19,917.44
Annual Payment 8	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,213.85	\$0.00	\$35,213.85
Annual Payment 8	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,782.17	\$0.00	\$35,782.17
Annual Payment 8	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$67,663.91	\$0.00	\$67,663.91
Annual Payment 8	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$13,767.84	\$0.00	\$13,767.84
Total				\$185,904.41	\$0.00	\$185,904.41

Jul 2032

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 8 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$0.00	\$0.00	\$0.00
Annual Payment 8 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$33,447.02	\$0.00	\$33,447.02
Annual Payment 8 District Attorney	AttorneyPrem	Justice Premier	145	\$0.00	\$0.00	\$0.00
Annual Payment 8 District Attorney	AttorneyPrem	Justice Premier	145	\$193,992.74	\$0.00	\$193,992.74
Annual Payment 8 Public Defender	AttorneyPrem	Justice Premier	75	\$100,341.07	\$0.00	\$100,341.07
Annual Payment 8 Public Defender	AttorneyPrem	Justice Premier	75	\$0.00	\$0.00	\$0.00
Total				\$327,780.83	\$0.00	\$327,780.83

Feb 2033

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 9	80477	TRUE UP - FLEET 3 ADVANCED RENEWAL WITH TAP	77	\$9,076.38	\$0.00	\$9,076.38
Annual Payment 9	85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1	\$678.60	\$0.00	\$678.60
Annual Payment 9	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,213.85	\$0.00	\$35,213.85
Annual Payment 9	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$13,767.84	\$0.00	\$13,767.84
Annual Payment 9	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$19,917.44	\$0.00	\$19,917.44
Annual Payment 9	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$67,663.91	\$0.00	\$67,663.91
Annual Payment 9	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,782.17	\$0.00	\$35,782.17
Annual Payment 9	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$3,804.22	\$0.00	\$3,804.22
Total				\$185,904.41	\$0.00	\$185,904.41

May 2033

Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Invoice Upon Fulfillment	100146	AXON FLEET - CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD	8	\$23,992.00	\$0.00	\$23,992.00
Invoice Upon Fulfillment	100194	AXON FLEET - CRADLEPOINT RX30-MC MODEM EXPANSION SLOT	8	\$1,800.00	\$0.00	\$1,800.00
Invoice Upon Fulfillment	100768	AXON FLEET - CRADLEPOINT MC400-5GB MODULAR MODEM	8	\$16,615.36	\$0.00	\$16,615.36
Invoice Upon Fulfillment	71203	AXON FLEET - AIRGAIN ANT - 7-IN-1 4LTE/5G 2WIFI 1GNSS BL	8	\$2,792.00	\$0.00	\$2,792.00
Invoice Upon Fulfillment	71205	AXON FLEET - AIRGAIN ANT - 4-IN-1 4LTE/5G BL	8	\$2,392.00	\$0.00	\$2,392.00
Invoice Upon Fulfillment	72034	AXON FLEET 3 - SIM INSERTION - VZW	8	\$120.00	\$0.00	\$120.00
Invoice Upon Fulfillment	72048	AXON FLEET 3 - SIM INSERTION - ATT	8	\$120.00	\$0.00	\$120.00
Total				\$47,831.36	\$0.00	\$47,831.36

Jul 2033						
Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 9 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$34,115.96	\$0.00	\$34,115.96
Annual Payment 9 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$0.00	\$0.00	\$0.00
Annual Payment 9 District Attorney	AttorneyPrem	Justice Premier	145	\$0.00	\$0.00	\$0.00
Annual Payment 9 District Attorney	AttorneyPrem	Justice Premier	145	\$197,872.59	\$0.00	\$197,872.59
Annual Payment 9 Public Defender	AttorneyPrem	Justice Premier	75	\$102,347.89	\$0.00	\$102,347.89
Annual Payment 9 Public Defender	AttorneyPrem	Justice Premier	75	\$0.00	\$0.00	\$0.00
Total				\$334,336.44	\$0.00	\$334,336.44

Feb 2034						
Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 10	80477	TRUE UP - FLEET 3 ADVANCED RENEWAL WITH TAP	77	\$9,076.37	\$0.00	\$9,076.37
Annual Payment 10	85149	AXON TASER - 2 DAY PRODUCT SPECIFIC INSTRUCTOR COURSE	1	\$678.60	\$0.00	\$678.60
Annual Payment 10	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$67,663.89	\$0.00	\$67,663.89
Annual Payment 10	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,213.86	\$0.00	\$35,213.86
Annual Payment 10	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$13,767.84	\$0.00	\$13,767.84
Annual Payment 10	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$35,782.19	\$0.00	\$35,782.19
Annual Payment 10	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$19,917.44	\$0.00	\$19,917.44
Annual Payment 10	Fleet3ARe	Fleet 3 Advanced Renewal	77	\$3,804.22	\$0.00	\$3,804.22
Total				\$185,904.41	\$0.00	\$185,904.41

Jul 2034						
Invoice Plan	Item	Description	Qty	Subtotal	Tax	Total
Annual Payment 10 District Attorney	AttorneyPrem	Justice Premier	145	\$201,830.04	\$0.00	\$201,830.04
Annual Payment 10 District Attorney	AttorneyPrem	Justice Premier	145	\$0.00	\$0.00	\$0.00
Annual Payment 10 Public Defender	AttorneyPrem	Justice Premier	75	\$104,394.85	\$0.00	\$104,394.85
Annual Payment 10 Public Defender	AttorneyPrem	Justice Premier	75	\$0.00	\$0.00	\$0.00
Annual Payment 9 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$0.00	\$0.00	\$0.00
Annual Payment 9 Alt Public Defender	AttorneyPrem	Justice Premier	25	\$34,798.28	\$0.00	\$34,798.28
Total				\$341,023.17	\$0.00	\$341,023.17

Tax is estimated based on rates applicable at date of quote and subject to change at time of invoicing. If a tax exemption certificate should be applied, please submit prior to invoicing.

Standard Terms and Conditions

Axon Enterprise Inc. Sales Terms and Conditions

Axon Master Services and Purchasing Agreement:

This Quote is limited to and conditional upon your acceptance of the provisions set forth herein and Axon's Master Services and Purchasing Agreement (posted at <https://www.axon.com/sales-terms-and-conditions>), as well as the attached Statement of Work (SOW) for Axon Fleet and/or Axon Interview Room purchase, if applicable. In the event you and Axon have entered into a prior agreement to govern all future purchases, that agreement shall govern to the extent it includes the products and services being purchased and does not conflict with the Axon Customer Experience Improvement Program Appendix as described below.

ACEIP:

The Axon Customer Experience Improvement Program Appendix, which includes the sharing of de-identified segments of Agency Content with Axon to develop new products and improve your product experience (posted at www.axon.com/legal/sales-terms-and-conditions), is incorporated herein by reference. By signing below, you agree to the terms of the Axon Customer Experience Improvement Program.

Acceptance of Terms:

Any purchase order issued in response to this Quote is subject solely to the above referenced terms and conditions. By signing below, you represent that you are lawfully able to enter into contracts. If you are signing on behalf of an entity (including but not limited to the company, municipality, or government agency for whom you work), you represent to Axon that you have legal authority to bind that entity. If you do not have this authority, please do not sign this Quote.

Exceptions to Standard Terms and Conditions

Contingent upon execution of Q-575810.

Signed by:
Mark Stewart
600348E435F747A...

Signature

10/24/2024

11/26/2024 | 2:05 PM MST

Date Signed





17800 N 85TH STREET
SCOTTSDALE, ARIZONA 85255

AXON.COM

September 25, 2024

Sheriff Darin Balaam
Washoe County Sheriff's Office
1001 East 9th Street
Reno, NV 89512

Subject: Service Agreement Proposal

Dear Sheriff Balaam,

Fūsus by Axon (Fūsus) is honored that the Washoe County Sheriff's Office is considering our organization to support its community safety initiatives by providing a platform to view public and community video sources for incident situational awareness and investigations.

Fūsus will provide a video and data collaboration platform to expedite intelligence gathering and efficiency of response to situations as they unfold throughout the community. Further, the platform is tied to a community-facing website portal for video camera registry, providing a tool for identifying the location of cameras in proximity to incidents, as well as a means for efficient outreach to collect recorded video and image files from camera owners both public and private.

This Service Agreement Proposal and related software subscription will become effective upon signing and continue for one hundred and twenty (120) months.

1. Initial Scope of Work: The following fūsus Enterprise Package software and associated hardware will be delivered and installed as part of this agreement.
 - a. fūsusONE[™]: Initial setup, access and training of users to include up to 1,500 data points and 1,500 public/private video feeds
 - b. fūsusCORE[™]: Installation and setup of:
 - i. Twenty (20) fūsusCORE Pro[™] Appliances
 - ii. Four (4) fūsusCORE Elite AI[™] Appliances
 - iii. Two (2) fūsusCORE Pro AI[™] Appliances
 - iv. Two (2) fūsusCORE Elite[™] Appliances
 - v. One (1) fūsusCAD Core Appliance
 - vi. One (1) fūsusLISTEN Core Appliance
 - c. fūsusREGISTRY[™]: Creation of a custom website portal for community members to register privately owned cameras
 - d. fūsusVAULT[™]: Implementation of a CJIS compliant evidence vault for the storage of up to 10TB of videos and still images captured via the fūsusONE[™] platform
 - e. fūsusOPS[™]: Implementation of the Fūsus smart-phone app which provides viewing of live camera feeds and setting up and transmitting the location of teams for special events and critical incident management
 - f. fūsusTIPS[™]: Implementation of the Fūsus SMS service that provides text communications of pictures, audio and video directly into fūsusVault[™]



17800 N 85TH STREET
SCOTTSDALE, ARIZONA 85255

AXON.COM

- g. fususNOTIFY™: Implementation of the Fusus SMS text service that provides text notifications to community members
- h. fususAlert™: Implementation of the Fusus iOS/Android application which provides panic alerting to fususONE™ along with geolocation of persons in distress and automatic docking of nearby camera assets in the fususONE™ platform
- i. fususANALYTICS™: Implementation of the Fusus crime and incident heat mapping and analysis platform
- j. fususCONNECT Call-Out: Three (3) months fusus call-out to businesses within the jurisdiction to assist with camera registration and integration
- k. fususCONNECT Microsite: Development of an agency specific website landing page to assist with building camera registration and integration of community video assets
- l. fususINCIDENT™: Implementation of the Fusus Situational Awareness system for bi-directional telestration, icon marking, floorplan room clearing, planning, and resource staging from Emergency Operation Center workstations and mobile field-based users on laptops and iOS/Android mobile devices
- m. fususLIVELINK™: Provision of Fusus live link system which allows 911 callers to initiate a camera stream in the event of an emergency to the Department, along with a one-to-many methodology for secure and encrypted responder-group sharing during an emergency
- n. fususOVERWATCH: Allows users the ability to track vehicles and people from one camera to another
- o. fususLISTEN: Allows live access and playback of 911 calls to allow officers in the field to understand the content, context and nature of the 911 calls
- p. Remote Configuration of fusus Core(s)
- q. Integration of all current and future video feeds
- r. Integration of Computer Aided Dispatch, AVL, drone feeds, covert cameras, and license plate readers as required

Note: fusus™ will provide continuing data and IoT integrations at no additional charge for the life of the agreement

2. Payment and Subscription Terms:

- a. Refer to Axon issued quote and payment schedule.

Note: Additional fususCORE™ appliances and camera streams may be purchased for the following per unit price schedule.

- | | |
|------------------------|--------------|
| a. CORE Lite: | \$200/each |
| b. CORE Lite Extended: | \$300/each |
| c. CORE Pro: | \$600/each |
| d. CORE Pro Extended: | \$1,000/each |
| e. CORE Elite: | \$4,000/each |



17800 N 85TH STREET
SCOTTSDALE, ARIZONA 85255

AXON.COM

- f. CORE Elite AI: \$5,000/each
 - g. Additional 500 Streams: \$25,000 per year
 - 3. Bill of Materials Included with the Service: As part of the annual subscription price, each system will include the following:
 - a. fūsusONE™ SaaS
 - b. Unlimited video alerts, access, and video download
 - c. fūsusCORE™ warranty and technical support for the life of the agreement
 - d. Unlimited fūsusOPS Application for Android and iOS Devices
- Subscription to fūsusONE™ includes all the following:
- a. Unlimited Users for Your Agency to fūsusONE™ – Real-Time Crime Center in the Cloud
 - b. Unlimited Access for Your Agency to the fūsusONE™ Dashboard
 - c. Floorplan Integration for designated locations in fūsusONE™
 - d. Ongoing Integration Services with the CAD System
 - e. Installation and Technical Phone Support
 - f. Provide a Full Solution Warranty for the Life of the Agreement
 - g. Live U.S.-Based Phone Technical Support for the Life of the Agreement
4. Technical Requirements:
 - a. Camera live-sharing compatibility will be assessed for each location before CORE delivery.
 - b. The customer will designate a primary POC for the deployment of the fūsus™ solution.
 - c. Minimum network speed of .5 mb/s per viewed camera for live video sharing through the system.



STATEMENT OF WORK
FOR THE
IMPLEMENTATION OF
AXON STANDARDS FOR
WASHOE, NV CSO
("SOW")

Submitted By:

Axon Enterprise, Inc. (Axon)

17800 North 85th Street

Scottsdale, AZ 85255



1. PROJECT OVERVIEW	1
1.1 SOFTWARE.....	1
1.2 DEFINITIONS	1
1.3 OUT OF PROJECT SCOPE	2
2. PROFESSIONAL SERVICES	4
2.1 GENERAL.....	4
2.2 REPORTING AND DATASTORE	4
2.3 READINESS	4
2.4 TRAINING.....	4
2.5 GO-LIVE.....	5
3. DATA CONVERSION	6
3.1 DESCRIPTION OF ROLES AND RESPONSIBILITIES BETWEEN THE AGENCY AND AXON:.....	6
3.2 AGENCY DATA CONVERSIONS	7
3.3 LEGACY SOFTWARE UPDATES	7
3.4 GO-LIVE CONTINGENCY.....	7
4. GIS.....	8
4.1 OVERVIEW.....	8
4.2 GIS TERMINOLOGY	8
4.3 AXON GIS COMPONENTS AND ARCHITECTURE	10
4.4 GIS REQUEST FLOW	10
4.5 GIS REQUIRED LAYERS	10
4.6 GIS OPTIONAL LAYERS	11
4.7 GIS LAYER EXAMPLES	11
5. PROJECT MANAGEMENT	12
5.1 MANAGEMENT RESOURCES.....	12
5.2 REQUIREMENTS PLANNING	12
5.3 CHANGE CONTROL	12
5.4 PROJECT METHODOLOGY	12
5.5 MILESTONE COMPLETION REPORT (MCR).....	12
6. AGENCY COMMITMENTS	14
7. SUPPORT.....	15
8. TERMS AND CONDITIONS	16
ATTACHMENT A – MILESTONE COMPLETION REPORT (MCR).....	17
ATTACHMENT B – PROJECT CHANGE ORDER	18



1. PROJECT OVERVIEW

Axon Standards is a cloud-native software solution provided as a SaaS subscription.

1.1 SOFTWARE

The software detailed in this SOW includes, but is not limited to, the listed functionality:

AXON STANDARDS	▶ Attachments ▶ Citizen Compliant ▶ Configurable Forms and Fields ▶ Early Intervention (EIS) ▶ Early Intervention (EIS) Analytics ▶ Internal Affairs Investigative Case Management ▶ Internal Complaint ▶ Redaction ▶ Restrictions ▶ Use of Force ▶ Use of Force Analytics ▶ Vehicle Collision ▶ Vehicle Pursuit
---------------------------	--

1.2 DEFINITIONS

TERM		DEFINITION
PARTIES		
Agency		Washoe, NV CSO who is identified within this SOW
End-Users		Specific agency groups using the system
Professional Services		The services that Axon provides within the scope of this SOW
SYSTEMS		
Axon Systems		Software solutions and agency-specific integrations developed by Axon
CJIS		The Federal Bureau of Investigation's criminal justice information system
MDC		Mobile data computer – a device associated within a vehicle or other mobile unit
DataStore		The database Axon provides allowing the agency to query data
Product		The software solution being implemented as part of this SOW
Production Environment		The operational environment where the product is accessed



Training Environment	The pre-production environment where all Axon-specific development, configuration, functional acceptance testing, user acceptance testing, and training take place
Service Portal	An online portal provided by Axon where issues identified are entered and triaged
PROJECT & MILESTONES	
Project	Scope of this SOW as defined by the work to be completed described herein
Project Change Order (PCO)	Change order form outlined in Attachment B to be executed between Axon and the agency if a material change in scope is required for this SOW
Milestone	Event that constitutes completion of work as listed in Attachment A
Milestone Completion Report	The report outlined in Attachment A to be executed at key milestones between agency and Axon to approve completion of project phases
Discovery Phase	Requirements gathering and confirmation occurs during this phase. Confirmed requirements feed the sprint phase, and sprints are designed around what can and cannot be accomplished given time and resource constraints on both Axon and the agency's sides.
Design Build Phase	Project phase encompassing iterative development through sprints. Integrations and workflows are developed and deployed during this phase. The agency forms are also configured during this phase.
Sprint	A period during the configuration phase of the project (typically 2-3 weeks) where specific pieces of functionality are built, configured, and delivered.
Sprint Review	Signifies the end of the sprint where Axon showcases what was built, configured, and delivered. These items are then deemed ready for functional acceptance testing and user acceptance testing.
Go-Live	End-users are activated, and the agency is actively using the product
Cutover	Successful implementation of interfaces, data conversion, and NIBRS state and federal certification
Third-Party Products and Services	Software, hardware, and services that are not owned by Axon but are being provided by Axon for this project as listed in Attachment C
ACCEPTANCE	
Blocker	Issue impacting 50% or more users
Functional Acceptance Testing (FAT)	Testing the functionality of the system as configured for the agency
Integration Acceptance Testing	Scheduled events for testing of each integration point and associated functionality in collaboration with the agency and the agency's vendors
User Acceptance Testing (UAT)	Testing the functionality of the system as configured for the agency from an end-user's perspective

1.3 OUT OF PROJECT SCOPE



Axon is only responsible for performing the professional services described within this SOW. Any additional professional services that are not defined explicitly by this SOW shall be done so through a Project Change Order. The following are considered outside the scope of this project:

- ▶ Administration, management, or support of any internal city, county, state, federal, or agency IT network or infrastructure
- ▶ Changes made by the agency or the agency's vendors after the Interface Requirements Documentation has been accepted
- ▶ Third-party products and services costs related to the vendors or agency's side of the integration
- ▶ Changes made by the agency after configuration is complete



2. PROFESSIONAL SERVICES

2.1 GENERAL

The agency provides a master charge table that Axon loads. Axon provides the appropriate structure to the agency.

2.2 REPORTING AND DATASTORE

- ▶ The access to the DataStore includes read-only access to prescribed views of data which are made available from the entry of data using the Axon Records User Interface.
- ▶ Axon provides the agency with a data dictionary and/or other appropriate documentation.
- ▶ Axon provides the following analytics reports as part of the Standards system: Use of Force, Early Intervention (EIS)
- ▶ If Axon provides reports for specific purposes as indicated, it is the responsibility of the agency to maintain them after Go-Live.

2.3 READINESS

- ▶ Axon works in partnership with the agency to determine readiness by conducting functional testing and an end-to-end system review. The Axon program manager and the agency project manager work closely together to plan and execute readiness scenarios.
- ▶ Axon conducts functional acceptance testing via use cases approved by Axon and the agency.
- ▶ All issues discovered during and after training are entered into the service portal for triage and follow-up.

2.4 TRAINING

Axon works with the agency to identify the agency trainers receiving instruction on the Axon Records, Standards, and/or Dispatch products. Axon provides a training guide that outlines the covered topics, intended audience, facility needs, and duration of the training.



FORMAT

Axon provides the agency with all the necessary training materials and digital assets to facilitate any of the training formats listed below. Training sessions are conducted in an environment containing necessary configurations, forms, and workflows. Any additional training beyond the method described below is subject to adjustments in pricing. Contact your sales representative for more information.

It is the responsibility of the agency to deliver and update the training materials to include agency policies and procedures.

TRAIN THE TRAINER

Axon trains the agency's recommended users (no more than 12 depending on the size of the agency) in full system functionality. This is typically the agency's trainers, or training academy/FTO staff. The agency's trainers are responsible for training all agency end users. Axon provides all training materials for successful training and assists the agency's trainers in creating the course and training schedule.

SCHEDULE:

The training plan contains an agreed-upon schedule that makes efficient use of time and resources to avoid undue staffing impacts on the agency. Training sessions occur after the User Acceptance Testing has been successfully completed and documented.

- ▶ Training sessions provided by Axon are conducted on consecutive weekdays (Tuesday-Friday) during normal business hours (9am-6pm with an hour break in between sessions).
- ▶ Training sessions required past the agreed-upon schedule in the training plan, regardless of delivery method, are the responsibility of the agency, unless agreed upon previously by the project team and training team management.

2.5 GO-LIVE

Axon works in partnership with the agency to build, coordinate, and execute a Go-Live plan to ensure successful system acceptance. Axon coordinates the Go-Live event.



3. DATA CONVERSION

Axon implements a structured methodology for converting data from the agency's legacy system to the product. The agency is responsible for providing Axon with extracted data in a format that can be used by Axon for import. The preferred method for delivering legacy data to Axon is by using the Microsoft Data Migration Assistant. The next best method is for the agency to send the data in .bacpac file format to Axon. If neither method is available, a direct query through the Microsoft Self Hosted Integration Runtime (SHIRt) can be used.

Axon queries the data to identify completeness, missing values, and other measures of data integrity across records and provides the agency with detailed findings. The agency may or may not elect to process the data further to address completeness or may have Axon move forward with the conversion process.

The data and operational expertise of the agency's staff are necessary for questions that arise. Thus, it is critical that a member of the agency's team be available to support the data conversion portion of the project.

This process is considered complete once the last set of data has been converted and available within the product and the agency has confirmed validation of the converted data. Axon does not provide ongoing maintenance of the converted data.

3.1 DESCRIPTION OF ROLES AND RESPONSIBILITIES BETWEEN THE AGENCY AND AXON:

The agency should be prepared to:

- ▶ Provide a subject-matter expert (SME) and provide availability for consultation throughout the project.
- ▶ Facilitate meetings with all third-party system vendors where data conversion is necessary, as required by Axon.
- ▶ Extract and provide the data to Axon in an agreed-upon format.
- ▶ Address data quality by the agency prior to provisioning to Axon.
- ▶ Minimize the amount of business logic and file processing prior to conversion where possible.
- ▶ Provide a data dictionary to define all elements of the legacy data.
- ▶ Provide an entity relationship diagram of the legacy database, if available.



- ▶ Collaborate with Axon to map the data from the legacy data structures and formats into the product.

Data conversion and data conversion reviews are critical to success. Throughout the data conversion, requirements planning, and review process, the agency project team and Axon data conversion project resource work closely together to ensure success.

3.2 AGENCY DATA CONVERSIONS

- 3.2.1 **IA Pro / Blue Team | Standards Data Conversion:** Axon will convert legacy data from IA Pro / Blue Team into Axon Standards.

The conversion process imports master index records as part of the incidents, supplements, or use of force reports that are being converted into the Axon system.

3.3 LEGACY SOFTWARE UPDATES

During the data conversion process, Axon builds rules to govern the mapping of data from your legacy database into the Axon Standards database. If your legacy vendor changes your legacy database structure during the data conversion project, the accuracy of the data conversion could be compromised.

3.4 GO-LIVE CONTINGENCY

The agency may Go-Live before the data conversion is complete. This does not relieve Axon from completing the data conversion, but the agency is charged upon using the software.



4. GIS

4.1 OVERVIEW

Axon incorporates a multi-tenant, Axon-hosted ArcGIS Enterprise instance for certain GIS functions along with our existing ArcGIS Online solution. This new infrastructure meets our customers' stringent requirements for high availability GIS data in mission-critical uses.

4.2 GIS TERMINOLOGY

- **Feature Layer:** A single map layer that can be created from a [Map Service](#) or [Feature Service](#), ArcGIS Online or ArcGIS Enterprise portal items, or from an array of client-side features. The layer can be either a spatial (has geographic features) or non-spatial (table).

GIS FUNCTIONS	ARCHITECTURE	RATIONALE
VECTOR TILE MAPS	ArcGIS Online (Uses Axon-hosted as backup)	ArcGIS Online's AWS CloudFront architecture is fast and reliable
SATELLITE IMAGERY	ArcGIS Online	ArcGIS Online's AWS CloudFront architecture is fast and reliable
ROUTING SERVICE	Axon ArcGIS Enterprise	Axon routing service has higher availability and offers an SLA
ADDRESS SUGGESTION SERVICE	Axon ArcGIS Enterprise	Axon routing service has lower latency, higher availability, and offers an SLA
GEOLOCATION SERVICES	Axon ArcGIS Enterprise	Axon routing service has lower latency, higher availability, and offers an SLA
CUSTOMER FEATURE LAYERS	Axon's ArcGIS Online account	For customers without ArcGIS Online account, customer provides layer files to Axon, and Axon hosts in Axon's ArcGIS Online account, and owns and manages layer URL
	Customer ArcGIS Online account	Customer hosts (and controls) layer content in their own ArcGIS Online account, and provides layer URL and an Access Key to Axon
	Axon ArcGIS Enterprise (not supported yet)	Customers provides layer files to Axon, and Axon hosts layers in Axon's ArcGIS Enterprise deployment, and owns and



		manages layer URLs. Axon validates that the feature layer is safe to publish and optimized. See the guide on this feature for more details.
	Customer web server (not supported yet)	Customer hosts (and controls) layer content on their own web server, provides layer URL to Axon. Axon monitors customer web server to assess availability and make recommendation to customer about its suitability for hosting layers in mission critical applications like CAD and RMS.

- ▶ **Geocoding:** Also called address geocoding, this is the process of taking a text-based description of a location, such as an address or the name of a place, and returning geographic coordinates, frequently latitude/longitude pair, to identify a location on the Earth's surface.
- ▶ **Reverse Geocoding:** A process that converts geographic coordinates to a description of a location, usually the name of a place or an addressable location. Geocoding relies on a computer representation of address points, the street / road network, together with postal and administrative boundaries.
- ▶ **Routing:** Routing services allow you to perform several types of spatial analysis on transportation networks, such as finding the best route across a city, finding the closest emergency vehicle or facility, identifying a service area around a location, or servicing a set of orders with a fleet of vehicles.
- ▶ **Basemaps:** Serves as a reference map on which you overlay data from layers and visualize geographic information. An individual basemap can be made of multiple feature, raster, or web layers.
- ▶ **Geocoder:** A web service which provides geocoding information. Customers can define their own and expose them as APIs.



4.3 AXON GIS COMPONENTS AND ARCHITECTURE

The ArcGIS Online service does not offer an SLA for many of their components. Because ArcGIS Online does not offer an SLA, Axon cannot ensure consistent performance if an agency opts to use ArcGIS Online for any of its GIS services.

The exception to this is the ArcGIS Online Map Tiles and Satellite Imagery, which are static assets hosted on reliable modern Content Delivery Networks (CDN) by ESRI. By leveraging their CDN-hosted assets, map render time and performance are dramatically improved. However, in the unlikely event that ArcGIS Online map tiles become unavailable, Axon has the ability to switch to a backup copy running on Axon's servers. Due to the massive size of satellite imagery, Axon currently does not offer a backup copy of the satellite imagery at this time but may consider this for future requests.

When accessing Map Tiles and Satellite Imagery, no customer data (such as addresses or GPS coordinates) are sent to 3rd party services.

4.4 GIS REQUEST FLOW

For Axon to host your feature layers in our ArcGIS Online account, we require two key items:

- ▶ A complete set of layer configuration files for each layer as enumerated below, with all files for all layers bundled into a single .zip file
- ▶ The numbered list describing the stacking order in which the layers should be applied when selected by end users file requirements for Layer Configuration
- ▶ Agencies requiring Axon to host their feature layers must send layer files to their Axon representative in a single .zip file with optional internal folder structure. For each layer, agencies should include files as follows:

4.5 GIS REQUIRED LAYERS

- ▶ Shapefile (.shp extension) to represent spatial vector data, including points, lines, and polygons in a map
- ▶ Index File (.shx extension) to represent shape index position
- ▶ dBASE File (.dbf extension) to store attribute data and object IDs



4.6 GIS OPTIONAL LAYERS

- ▶ Projection File (.prj extension) to specify the metadata associated with the shapefiles coordinate and projection system
- ▶ XML Metadata File (.xml extension) to represent the metadata associated with the shapefile
- ▶ Spatial Index File (.sbn extension) to optimize and speed up spatial queries, used with .sbx files
- ▶ Spatial Index File (.sbx extension) to optimize and speed up spatial queries, used with .sbn files
- ▶ Code Page File (.cpg extension) to describe the encoding applied to create the shapefile

4.7 GIS LAYER EXAMPLES

	HighwayExits.cpg	5 bytes	TextEdit
	HighwayExits.dbf	77 KB	TextEdit
	HighwayExits.prj	567 bytes	Document
	HighwayExits.sbn	2 KB	Document
	HighwayExits.sbx	204 bytes	Document
	HighwayExits.shp	5 KB	ESRI S...cument
	HighwayExits.shp.xml	12 KB	XML
	HighwayExits.shx	2 KB	Document



5. PROJECT MANAGEMENT

5.1 MANAGEMENT RESOURCES

Both parties assign a project manager to ensure completion of deliverables.

Axon's project manager ensures all team members from Axon and the agency are continually updated on the status of the project.

5.2 REQUIREMENTS PLANNING

All project requirements are documented during the kick-off and discovery phases of the project.

Once the agency and Axon agree on all requirements, Axon's project manager works with the agency's project manager to develop a project plan for Axon's implementation.

5.3 CHANGE CONTROL

If any changes in the project cause a material increase or decrease in fees, as determined by Axon, an adjustment in the fees will be agreed upon between the agency and Axon. All PCO forms must be approved and signed by the agency authority ([Attachment B](#)).

The agency acknowledges a proposed change request might have an impact on both scheduling and cost for the project that will be outlined in the PCO form.

5.4 PROJECT METHODOLOGY

Axon utilizes a hybrid approach to project management, utilizing aspects of both Agile and Waterfall methodologies. We use Waterfall for the overall project, with respect to major milestones. We utilize Agile during the configuration and build phases of the project.

5.5 MILESTONE COMPLETION REPORT (MCR)

Axon will submit an MCR to the agency for approval upon completion of a milestone. Milestone Completion Report included ([Attachment A](#)).

Upon receiving an MCR, the agency has 7 calendar days to approve the milestone completion. If the agency reasonably believes Axon did not complete the milestone in substantial conformance with this SoW, the



agency must notify Axon in writing of the specific reasons for rejection within seven (7) calendar days from delivery of the MCR. Axon will address the issues and re-present the MCR for signature. If Axon does not receive the signed MCR or written notification of reasons for rejection within seven (7) calendar days of delivery of the MCR, Axon will deem the agency to have accepted the milestone.



6. AGENCY COMMITMENTS

- ▶ Ensure the reasonable availability for meetings, phone or email of knowledgeable staff and personnel to provide timely and accurate documentation and information to Axon.
- ▶ Identify holidays, non-workdays, or major events that may impact the project.
- ▶ Ensure agency desktop, mobile systems, and devices can access the product.
- ▶ Make available relevant systems if needed for assessment by Axon (including making these systems available to Axon via remote access, if possible).
- ▶ Provide Axon with remote access to the agency's Axon Evidence account when required.
- ▶ Provide Axon with all CJIS background check requirements at project initiation.
- ▶ The agency agrees to pay for licenses upon completion of Go-Live.



7. SUPPORT

- ▶ Axon provides updates and enhancements to the product, which the agency automatically receives. Some features require the agency to notify support, so please review our monthly release notes.
- ▶ Axon provides the agency's end users with access to the help.axon.com support portal for self-service support.
- ▶ Following final acceptance, the agency utilizes Axon support via my.axon.com and the support portal for any further modifications to the product.
- ▶ For urgent technical support assistance, the agency may contact a technical support representative at 800-978-2737. Phone support is available 24/7.



8. TERMS AND CONDITIONS

This SOW is governed by the master services and purchasing agreement executed by the parties:

AXON ENTERPRISE, INC.

AGENCY

Signature:

Signed by:

Robert E. Driscoll, Jr.

68DAE6B431A1A2D1

Name: Robert E. Driscoll, Jr.

Title: Deputy General Counsel

Date: 11/26/2024 | 12:50 PM MST

Signature:

Signed by:

Mark Stewart

699348E438F7417A

Name: Mark Stewart

Title: Purchasing and Contracts Manager

Date: 11/26/2024 | 2:05 PM MST

Agency Name: washoe County Sheriffs Department



ATTACHMENT A – MILESTONE COMPLETION REPORT (MCR)

By signing for the items in this Milestone Completion Report, I agree that Axon's Professional Services Organization has reached the following milestone(s) for the project agreed upon in the SOW between Axon and Washoe, NV CSO:

- ☐ Project kick-off
- ☐ Requirements completion
- ☐ Functional review and completion of configuration
- ☐ User acceptance testing
- ☐ Integrations completion
- ☐ Data conversions completion
- ☐ Completion of agency training
- ☐ Go-Live
- ☐ Final acceptance

Date services were completed on: _____ day of _____, 20__

Signature: _____

Signature Date: _____

Printed Name: _____

Title: _____

Email: _____

Agency Name: _____



ATTACHMENT B – PROJECT CHANGE ORDER

Date:	
Description of change to Axon product or service:	
Justification for change:	
Effects on schedule:	
Effect on project pricing (attach quote for reduction or increase in costs):	
AXON ENTERPRISE, INC. Signature: _____ Name: _____ Title: _____ Date: _____	AGENCY Signature: _____ Name: _____ Title: _____ Date: _____ Agency Name: _____

FLEET STATEMENT OF WORK BETWEEN AXON ENTERPRISE AND AGENCY

Introduction

This Statement of Work ("SOW") has been made and entered into by and between Axon Enterprise, Inc. ("AXON"), and Washoe County Sheriff's Office - NV the ("AGENCY") for the purchase of the Axon Fleet in-car video solution ("FLEET") and its supporting information, services and training. (AXON Technical Project Manager/The AXON installer)

Purpose and Intent

AGENCY states, and AXON understands and agrees, that Agency's purpose and intent for entering into this SOW is for the AGENCY to obtain from AXON deliverables, which used solely in conjunction with AGENCY's existing systems and equipment, which AGENCY specifically agrees to purchase or provide pursuant to the terms of this SOW.

This SOW contains the entire agreement between the parties. There are no promises, agreements, conditions, inducements, warranties or understandings, written or oral, expressed or implied, between the parties, other than as set forth or referenced in the SOW.

Acceptance

Upon completion of the services outlined in this SOW, AGENCY will be provided a professional services acceptance form ("Acceptance Form"). AGENCY will sign the Acceptance Form acknowledging that services have been completed in substantial conformance with this SOW and the Agreement. If AGENCY reasonably believes AXON did not complete the professional services in conformance with this SOW, AGENCY must notify AXON in writing of the specific reasons within seven (7) calendar days from delivery of the Acceptance Form. AXON will remedy the issues to conform with this SOW and re-present the Acceptance Form for signature. If AXON does not receive the signed Acceptance Form or written notification of the reasons for rejection within 7 calendar days of the delivery of the Acceptance Form, AGENCY will be deemed to have accepted the services in accordance to this SOW.

Force Majeure

Neither party hereto shall be liable for delays or failure to perform with respect to this SOW due to causes beyond the party's reasonable control and not avoidable by diligence.

Schedule Change

Each party shall notify the other as soon as possible regarding any changes to agreed upon dates and times of Axon Fleet in-car Solution installation-to be performed pursuant of this Statement of Work.

Axon Fleet Deliverables

Typically, within (30) days of receiving this fully executed SOW, an AXON Technical Project Manager will deliver to AGENCY's primary point of contact via electronic media, controlled documentation, guides, instructions and videos followed by available dates for the initial project review and customer readiness validation. Unless otherwise agreed upon by AXON, AGENCY may print and reproduce said documents for use by its employees only.

Security Clearance and Access

Upon AGENCY's request, AXON will provide the AGENCY a list of AXON employees, agents, installers or representatives which require access to the AGENCY's facilities in order to perform Work pursuant of this Statement of Work. AXON will ensure that each employee, agent or representative has been informed or and consented to a criminal background investigation by AGENCY for the purposes of being allowed access to AGENCY's facilities. AGENCY is responsible for providing AXON with all required instructions and documentation accompanying the security background check's requirements.

Training

AXON will provide training applicable to Axon Evidence, Cradlepoint NetCloud Manager and Axon Fleet application in a train-the-trainer style method unless otherwise agreed upon between the AGENCY and AXON.

Local Computer

AGENCY is responsible for providing a mobile data computer (MDC) with the same software, hardware, and configuration that AGENCY personnel will use with the AXON system being installed. AGENCY is responsible for making certain that any and all security settings (port openings, firewall settings, antivirus software, virtual private network, routing, etc.) are made prior to the installation, configuration and testing of the aforementioned deliverables.

Network

AGENCY is responsible for making certain that any and all network(s) route traffic to appropriate endpoints and AXON is not liable for network breach, data interception, or loss of data due to misconfigured firewall settings or virus infection, except to the extent that such virus or infection is caused, in whole or in part, by defects in the deliverables.

Cradlepoint Router

When applicable, AGENCY must provide AXON Installers with temporary administrative access to Cradlepoint's [NetCloud Manager](#) to the extent necessary to perform Work pursuant of this Statement of Work.

Evidence.com

AGENCY must provide AXON Installers with temporary administrative access to Axon Evidence.com to the extent necessary to perform Work pursuant of this SOW.

Wireless Upload System

If purchased by the AGENCY, on such dates and times mutually agreed upon by the parties, AXON will install and configure into AGENCY's existing network a wireless network infrastructure as identified in the AGENCY's binding quote based on conditions of the sale.

VEHICLE INSTALLATION

Preparedness

On such dates and times mutually agreed upon by the parties, the AGENCY will deliver all vehicles to an AXON Installer less weapons and items of evidence. Vehicle(s) will be deemed 'out of service' to the extent necessary to perform Work pursuant of this SOW.

Existing Mobile Video Camera System Removal

On such dates and times mutually agreed upon by the parties, the AGENCY will deliver all vehicles to an AXON Installer which will remove from said vehicles all components of the existing mobile video camera system unless otherwise agreed upon by the AGENCY.

Major components will be salvaged by the AXON Installer for auction by the AGENCY. Wires and cables are not considered expendable and will not be salvaged. Salvaged components will be placed in a designated area by the AGENCY within close proximity of the vehicle in an accessible work space.

Prior to removing the existing mobile video camera systems, it is both the responsibility of the AGENCY and the AXON Installer to test the vehicle's systems' operation to identify and operate, documenting any existing component or system failures and in detail, identify which components of the existing mobile video camera system will be removed by the AXON Installer.

In-Car Hardware/Software Delivery and Installation

On such dates and times mutually agreed upon by the parties, the AGENCY will deliver all vehicles to an AXON Installer, who will install and configure in each vehicle in accordance with the specifications detailed in the system's installation manual and its relevant addendum(s). Applicable in-car hardware will be installed and configured as defined and validated by the AGENCY during the pre-deployment discovery process.

If a specified vehicle is unavailable on the date and time agreed upon by the parties, AGENCY will provide a similar vehicle for the installation process. Delays due to a vehicle, or substitute vehicle, not being available at agreed upon dates and times may result in additional fees to the AGENCY. If the AXON Installer determines that a vehicle is not properly prepared for installation ("Not Fleet Ready"), such as a battery not being properly charged or properly up-fit for in-service, field operations, the issue shall be reported immediately to the AGENCY for resolution and a date and time for the future installation shall be agreed upon by the parties.

Upon completion of installation and configuration, AXON will systematically test all installed and configured in-car hardware and software to ensure that ALL functions of the hardware and software are fully operational and that any deficiencies are corrected unless otherwise agreed upon by the AGENCY, installation, configuration, test and the correct of any deficiencies will be completed in each vehicle accepted for installation.

Prior to installing the Axon Fleet camera systems, it is both the responsibility of the AGENCY and the AXON Installer to test the vehicle's existing systems' operation to identify, document any existing component or vehicle systems' failures. Prior to any vehicle up-fitting the AXON Installer will introduce the system's components, basic functions, integrations and systems overview along with reference to AXON approved, AGENCY manuals, guides, portals and videos. It is both the responsibility of the AGENCY and the AXON Installer to agree on placement of each components, the antenna(s), integration recording trigger sources and customer preferred power, ground and ignition sources prior to permanent or temporary installation of an Axon Fleet camera solution in each vehicle type. Agreed placement will be documented by the AXON Installer.

AXON welcomes up to 5 persons per system operation training session per day, and unless otherwise agreed upon by the AGENCY, the first vehicle will be used for an installation training demonstration. The second vehicle will be used for an assisted installation training demonstration. The installation training session is customary to any AXON Fleet installation service regardless of who performs the continued Axon Fleet system installations.

The customary training session does not 'certify' a non-AXON Installer, customer-employed Installer or customer 3rd party Installer, since the AXON Fleet products does not offer an Installer certification program. Any work performed by non-AXON Installer, customer-employed Installer or customer 3rd party Installer is not warranted by AXON, and AXON is not liable for any damage to the vehicle and its existing systems and AXON Fleet hardware.

STATEMENT OF WORK FOR THE IMPLEMENTATION OF AXON INTERVIEW ROOM FOR WASHOE COUNTY SHERIFF'S OFFICE - NV ("SOW")

Submitted By:

Axon Enterprise, Inc. (Axon) North 85th Street



1. PROJECT OVERVIEW:

1.1 SOFTWARE

The hardware and software detailed in this SOW includes, the listed functionality.

- ▶ Axon Interview Room

1.2 DEFINITIONS

TERM	DEFINITION
PARTIES	
Agency	Washoe County Sheriff's Office - NV who is identified within this SOW
End-Users	Specific Agency groups that will use the system
Professional Services	The services that Axon will provide within the scope of this SOW
SYSTEMS	
Axon Systems	Software solutions and Agency specific integrations developed by Axon
CJIS	The Federal Bureau of Investigation's Criminal Justice Information System
NCIC	National Crime Information Center
Product	The hardware and software solution being implemented as part of this SOW
Production Environment	The operational environment where the Product will be accessed
PROJECT & MILESTONES	
Project	Scope of this SOW as defined by the work to be completed described herein
Project Change Order (PCO)	Change order form outlined in Attachment B to be executed between Axon and Agency if a material change in scope is required to this SOW
ACCEPTANCE	
Blocker	Issue impacting 50% or more users
Functional Acceptance Testing	Testing the functionality of the system as configured for Agency



1.3 OUT OF PROJECT SCOPE

Axon is only responsible for performing the Professional Services described within this SOW. Any additional Professional Services that are not defined explicitly by this SOW shall be done so through a Project Change Order. The following are considered outside the scope of this Project:

- ▶ Administration, management, or support of any internal City, County, State, Federal or Agency IT network or infrastructure
- ▶ Third Party Products and Services costs related to the vendors or Agency's cost of implementing the vendors or Agency's side of the integration
- ▶ Changes made by Agency or Agency's vendors



2. PROFESSIONAL SERVICES:

2.1 GENERAL

- ▶ Axon will provide a project manager throughout entire project.

2.2 HARDWARE



2.3 INTERVIEW SOFTWARE

- ▶ Agency will ensure an appropriate resource is available to configure/troubleshoot network communications between onsite Interview Hardware. Agency will also assist in configure/troubleshoot connection to Axon Evidence.
- ▶ Agency may setup server per agencies standards for things such as, joining to the domain, antivirus, firewalls, etc, so long as they do not degrade operations of Interview Server(s)
- ▶ Axon will install Axon Interview Server Application, Agency may be required to provide appropriate permissions/credentials.
- ▶ Axon will install and configure Touch Panel Software.

2.4 READINESS

- ▶ Axon will supply Agency with copy of current QA/Testing Checklist.
- ▶ Axon will complete QA/Testing Checklist per room consisting of:
 - o Hardware Wiring
 - o Hardware Mounting
 - o Hardware Functionality
 - o Firmware Updates
 - o Software Install and Configuration
 - o Functional Test of all features

2.6 TRAINING

- ▶ Axon will provide training materials that may be used by agency. Training materials will be customized for agencies environment where applicable.
- ▶ Agency will provide facilities and equipment for conducting the Training.
- ▶ Train the Trainer: Axon will provide session(s), materials and support allowing Agency's in-house trainers to conduct their own Training. Agency is responsible for updating all Training materials after final acceptance.



3. PROJECT MANAGEMENT:

3.1 MANAGEMENT RESOURCES

- ▶ Both Parties will assign a Point of Contact, Project Manager, or Project Coordinator to ensure completion of deliverables.
- ▶ Axon's Project Coordinator will ensure all team members from Axon and Agency are continually updated on the status of the Project.

3.2 REQUIREMENTS PLANNING

- ▶ All Proposed Project timelines will be documented during Project Management Kickoff call.
- ▶ Once all requirements are agreed to, Axon's Project Coordinator will work with Agency's Project Manager to develop a Project plan for Axon's implementation.

3.3 CHANGE CONTROL

- ▶ If any changes in the Project cause a material increase or decrease in fees, as determined by Axon, an adjustment in the fees will be agreed upon and included in a signed PCO form.
- ▶ Agency acknowledges a proposed change request might have an impact on both scheduling and cost for the Project that will be outlined in the PCO form.



4. AGENCY COMMITMENTS:

- ▶ Ensure the reasonable availability for meetings, phone or email of knowledgeable staff and personnel to provide timely and accurate documentation and information to Axon.
- ▶ Identify holidays, non-workdays or major events that may impact the Project.
- ▶ Ensure Agency desktop or mobile systems and devices can access the Product.
- ▶ Make available relevant systems if needed for assessment by Axon (including making these systems available to Axon via remote access if possible).
- ▶ Technical Systems Requirements



5. SUPPORT:


- ▶ Axon will provide on-site installer/trainer support as part of project.
- ▶ The Product undergoes updates and enhancements which Agency will automatically receive.
- ▶ Axon will provide Agency's End Users access to the help.axon.com support portal to submit and review service tickets.
- ▶ For Technical Support assistance, Agency may contact a Technical Support representative at 800-978-2737, or via email at Support@Axon.com. Online, email-based support and remote-location troubleshooting are included on an ongoing basis as part of Agency's investment in the Axon ecosystem. Phone support is available 24/7.



6. TERMS AND CONDITIONS:

This SOW is governed by the Master Services and Purchasing Agreement executed by the Parties.

AXON ENTERPRISE, INC.

Signature:  _____
Name: Robert E. Driscoll, Jr. _____
Title: Deputy General Counsel _____
Date: 11/26/2024 | 12:50 PM MST _____

AGENCY

Signature:  _____
Name: Mark Stewart _____
Title: Purchasing and Contracts Manager _____
Date: 11/26/2024 | 2:05 PM MST _____



ATTACHMENT B - PROJECT CHANGE ORDER TEMPLATE

Date:
Axon Product or Service:
Change Order Details

AXON ENTERPRISE, INC.

AGENCY

Signature: _____

Signature: _____

Name: _____

Name: _____

Title: _____

Title: _____

Date: _____

Date: _____